

OFFICE OF THE SUPERINTENDING ENGINEER  
CRS CIRCLE, A.D. SECTOR, KMDA  
UNNAYAN BHAVAN 8<sup>TH</sup> FLOOR, BLOCK-A  
KOLKATA-700 091

No.186/SE (CRS)/AD/KMDA/T-1/89

Dated: 16.03.2017

1<sup>st</sup> Corrigendum to Notice Inviting e-Tender No: KMDA/CIVIL/26/SE (CRS)/AD OF 2016-17


Dated: 09.03.2017

In connection with the aforesaid N.I.T. it is notified to all concerned for information that the name of the work wrongly put in the tender as "Construction of the Boundary Wall for demarcation land area of the 5(five) nos. LIG buildings at AK Block within EKAD Project under KMDA"

Thus the following change is made:-

Sl. No.	To be read as	Instead of
1.	<b>Name of the work:</b> Construction of the Balance Portion of Boundary wall at the North East corner and the southern side, with cast in situ Bored pile, of C.S.I.R land at Baruipur Township Project. KMDA	<b>Name of the work:</b> Construction of the Boundary Wall for demarcation land area of the 5(five) nos. LIG buildings at AK Block within EKAD Project under KMDA

Besides above, all other terms & conditions will remain unaltered.

  
Superintending Engineer,  
CRS Circle, A.D. Sector, KMDA.

No.186/1(12)/SE(CRS)/AD/KMDA/T-1/89

Dated: 16.03.2017

**Copy forwarded for information & necessary action to:-**

- ✓ 1 The Dy Director, P.R.O, KMDA, DD-1, Unnayan Bhaban Bhavan Salt Lake, Kolkata-700 091 publication as per KMDA rule and for display this NIT in KMDA & Govt. of West Bengal Web site
- 2 The Chief Engineer, AD Sector, KMDA
- 3-9 The Executive Engineer-BPPD-I,II/ECPD -I,II /CD-II/NSD, CRS Divn, AD Sector, KMDA
- 10 The A.C.F.A, A.D. Sector, KMDA
- 11 The Head Estimator, Construction Circle, AD Sector, KMDA
- 12 NOTICE BOARD

  
16.03.17  
Superintending Engineer,  
CRS Circle, A.D. Sector, KMDA